TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

AMENDMENT

CONTRACTOR

NAés- TASK NO.

99124 31§

QSS Group, inc.

TASK TITLE:  (NTE 80 characters; include Project name)
Malntenance of EOS-PM Common Spacecraft HRTTS Interface Unit

ASEISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR) DATE ORG MAIL § F;HNE
CODE coDE
7/7/”
Barbara L. Scott /ﬂz:— ,(43472- / 582 | 422 | 301-286-6756
BRANCH HEAD | baTE CODE PHONE

Elaine Shell Z{ | 4//4/M 582 301-286-2628

CONTRACTING OFFICERST HNIC TATIVEALO DATE CODE PHONE
Robert S. Lebair, Jr. v { } 7/0 ﬁj 560 301-286-6588

FLIGHT HARDWARE, CRITICAL SSE OR SOFTWARE CONTRACTING CER'S QUALITYREP. DESIGNATED FAM:
‘(IF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK) .
[X]NO [ 1YES Larry Moore
The contractall rdentlfy and explam the reason for any devratronsexceptrons, m (To be completed by Contrac!mg Offcer) T
or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:
technical requirements of the Task Order Statement of Work and related specifications. | Date: JU !_ ] 9 2000

The contractor shall complete and submit the required Reps and Certs.
Contractor will develop specification or statement of work under this task for a future procurement. {XIJNO [ ] YES
Flight hardware will be shipped to GSFC for testing prior to final delivery. [ ] NO [ 1YES [XIN/A
Government Furnished Property/Facilities: 1 1nO * [X] YES -- SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)

Onsite Performance: [XINO [ 1YES if yes: [ ] TOTAL [ ] PARTIAL
If partial, indicate onsite work in SOW by asterisk (*)

Surveillance Plan Attached: [X]NO [ ]YES
Highlighted Contract Clauses: {to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the
effective date of this task order shall be 8/1/00.

INCENTIVE FEE STRUCTUREcheck one)
(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

_X_No.1 _ Neo.2 _ No.3 _ No.4 _ No.5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% . 50% %
Technical 75% 25% 50% 25% ’ %

776 be completed by Contracting OHicer)
The target cost of this task orderis $__16,
The target fee of this task order is $ 1,070
The total target cost and target fee of this task order as contemplated by the Incentive Fee

clause of this contractis $_ 17,532

The maximum fee is $_ 1 564 )
The minimum fee is $0.

AUTHORIZED SIGNATURE-
THIS TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONTRACT CLAUSE “TASK ASSIGNMENTS AND REPORTS™

?{Wau Q- ke &l///o Zoo THERESA J. PECKEn

SIGNATURE OF CONTRACTING OFFICER TYPED NAME OF CONTRACTING OFFICER

CONTRACTOR'SIACCEPTANCE:

AUTHORIZED SIGNATURE DATE

GSFC FORM 703-1845 12/98 {OLDER VERSIONS ARE OBSOLETE)
DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE




TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

TASK NO. AMENDMENT

Qss Group, Inc. | 99124 315

Applicable paragraphs from contract Statement of Work: Function 2H

STATEMENT OF WORK:  (Continue on blank paper if additional space is required)

Under Task 1563A, the contractor developed and provided an interface between the EOS Aqua High Rate
Telemetry Test Set (HRTTS) and the EOS Aqua Instrument Ground Support Environments (GSEs).

On this task, the contractor shall provide as needed maintenance and support of the HRTTS interface equipment
delivered under Task 153A. This maintenance will include revisions to the system, as required. These revisions
may involve the development, integration and testing of new software to meet revised instrument data or IGSE

interfaces.

Approximately 1 week of travel to Redondo Beach, California, may be required.

PERFORMANCE SPECIFICATIONS:

Must handle all HRTTS and IGSE interfaces as described in EOS PM TRW EGSE to IGSE ICD and accommodate
all EOS Aqua instrument data modifications made during spacecraft integration and testing, and as specified by
the EOS Aqua Project.

APPLICABLE DOCUMENTS:
TRW EQS Common Spacecraft, Electrical GSE to Instrument GSE ICD

Earth Observing System Common Spacecraft Electrical Ground Support Equipment to Instrument Ground
Support Equipment interface Control Document, 21 January 1999.

GFE LIST:

Microsoft Visual C+ + Standard, Microsoft Visual C+ + 6.0 Professional Edition Upgrade, NTGSE Source Code

TASK END DATE: 10/1/00

MILESTONES/DELIVERABLES AND DATES:

1. Perform maintenance and upgrades to the HRTTS Interface equipment
Due Date: 25 days after request for upgrade

2. Deliver all executable code, source code; configuration, database and page display files; and user's guide
for the software used in deliverable 1 above

3. Deliver and install upgrades at TRW, if necessary.

4. Technical Progress Report: due monthly, 15th of the month

PERFORMANCE STANDARDS:
Schedule: On-time delivery/completion of the above deliverables/milestones

Technical: Acceptance of the above by the ATR

FINAL DELIVERY DESTINATION {(NAME, BLDG, ROOM):
Arturo Ferrer, building 3, room 236

GSFC FORM 703-1845a



